

Update in Clause 7: Specification > Scope of work > Phase 2 Delivery (August-November 2025)

Updated clause:

Phase 2 – Delivery (August-November 2025)

- Deliver one synchronous 60-minute training session per group, per week, using the selected online platform or mobile app (Zoom, Telegram or other) for **8 weeks**. (Note – sessions won't be simultaneous as you need to adapt to teachers' schedule, likely early morning, noon, or late afternoon/evening Argentina time)
- Provide and monitor two asynchronous activities per week for each group.
- Offer **up to** 10 hours per group, per week, of active follow-up and teacher feedback and support (via virtual classroom).
- Track and manage attendance, participation, task completion, grades.
- Establish communication channels and provide timely responses to participant queries.
- Monitor participant engagement and progress throughout the programme.
- Provide continuous feedback and mentorship based on participant outputs.
- Attend meetings with stakeholders and partners and incorporate their feedback.

For a total of up to 250 participants in groups of maximum 20 participants each (13 groups)

Previous clause:

Phase 2 – Delivery (August-November 2025)

- Deliver one synchronous 60-minute training session per group, per week, using the selected online platform or mobile app (Zoom, Telegram or other) for **8-10 weeks**. (Note – sessions won't be simultaneous as you need to adapt to teachers' schedule, likely early morning, noon, or late afternoon/evening Argentina time)
- Provide and monitor two asynchronous activities per week for each group.
- Offer a **minimum** of 10 hours per group, per week, of active follow-up and teacher support (via chat on the virtual classroom or mobile app, voice notes, or short calls).
- Track and manage attendance, participation, task completion, grades.
- Establish communication channels and provide timely responses to participant queries.
- Monitor participant engagement and progress throughout the programme.
- Provide continuous feedback and mentorship based on participant outputs.
- Attend meetings with stakeholders and partners and incorporate their feedback.

Update in Budget:

As per current estimate for the overall maximum budget has increased to 30000 GBP but please note that this figure is subject to change as the scope and requirements are finalized.